

Project Overview :

| Name: | CAMUSAT_FTTB_OPTIMIZATION_2023_2024_NBI340324_PIEDMO NT PLAZA |
|-----------------|--|
| Description: | |
| Project leader: | CAMUSAT KENYA LTD |
| Customer: | SAFARICOM PLC |
| Status: | In Progress |
| Start: | 10/9/2023 4:43:22 PM |
| Finish: | 10/16/2023 4:43:22 PM |

| Item Description | Costs |
|---------------------|---------------|
| Service Costs | Ksh 16,249.60 |
| Material costs | Ksh 60,823.84 |
| Total Excluding VAT | Ksh 77,073.44 |



Section A Service Costs

| Item Description | | Price / m | QTY | Total | |
|--|-----|--------------|-----|--------------|--|
| Linearised Rate for Fiber Deployment | | | | | |
| GF-Cable Installation(1.2/0.6 Trench) | | 54.40 | 124 | 6,745.60 | |
| Total Linearised Rate : | | Ksh 6,745.60 | | | |
| Item Description | UOM | Price | QTY | Total | |
| Installation of 1 X 16, 32, 64 port Splitter | pce | 264.00 | 1 | 264.00 | |
| Installation of UG micro cable joint box | pce | 2,200.00 | 1 | 2,200.00 | |
| Installation of FAT 12, 24, 48 ports | pce | 880.00 | 2 | 1,760.00 | |
| ISP Building As built documents per building | pce | 880.00 | 1 | 880.00 | |
| ISP Building Survey, Design per building | pce | 4,400.00 | 1 | 4,400.00 | |
| Total Brown Field : | | | | Ksh 9,504.00 | |



Section B Material costs

| Item Description | UOM | Price | QTY | Total |
|---|-------|-----------|-----|---------------|
| FAT 24 Port wall mounted Indoor plastic | Piece | 10,122.83 | 2 | 20,245.66 |
| Fibre Cable, MicroNet, Outdoor,48xSM G652D | meter | 104.05 | 124 | 12,902.20 |
| MicroDuct Thick wall, direct buried 1 way 14/10mm | meter | 85.00 | 70 | 5,950.00 |
| Fiber Termination Box 96c | Piece | 9,155.98 | 1 | 9,155.98 |
| 1X64 splitters for closures | Piece | 12,570.00 | 1 | 12,570.00 |
| Total Material costs : | | | | Ksh 60,823.84 |



APPROVAL:

| Title | Name | Signature | Date |
|---------------------------------|------|-----------|------|
| Planner (Contractor) | | | |
| Project Manager (Contractor) | | | |
| Safaricom Plc Engineer | | | |
| Safaricom Plc Manager | | | |
| Safaricom Plc Sn. Manager | | | |